MEMORANDUM

Date: May 23, 2005

From: R Blake Court, DFCM

Reference: =~ CM/GC Weber State University, Student Union Renovation
DFCM Project 03215810

Subject: Addendum #2

MHTN has been selected as the design architect for the project. The design team will be
lead by Mick Gaviglio.

The selection committee will be comprised of Norm Tarbox and Monika Rodie from
WSU, Mick Gaviglio from MHTN, a member of the Building Board and someone from
DFCM. Please do not contact these people from now to the completion of the selection
phase.

If you need information please contact Blake Court at DFCM or Jim Harris at WSU.

The role of the cm/gc was emphasized during the preconstruction phase. The selected
firm should anticipate meeting with the steering committee and independently with the
design team to resolve budget and make recommendations to materials, systems and
constructability issues.

The construction management fee is to include all overhead and profit for the entire
project as anticipated for the $15,000,000 FLCC. The anticipated project scope is
presented in the program prepared by CRS architects. The 5% change order markup as
shown on the proposal form will only apply for scope or issue outside of the FLCC.

The final completion date will be negotiated with the cm/gc firm at the same time that the
GMP is established. The goal is to have construction completed prior to the start of the
fall semester in 2008. Construction will not start other than exploratory demo until
spring of 2006.

Phasing will be an issue that will be discussed during the design phase. The goal is to
keep the bookstore and food services operational at all times. The fewer the phases and
the minimization of disruption while conserving funds for final construction will be the
goal.



The list of firms attending the mandatory pre-proposal meeting follows:

COMPANY CONTACT PHONE FAX
Big-D Construction Cory Moore (801) 415-6000 (801) 415-6900
URS Corp Michael Norrie (801) 904-4000 (801) 904-4100

Gramoll Construction

Ken Romney

(801) 295-2541

(801) 295-2356

Jacobsen Construction

John Fortuna

(801) 983-5132

(801) 973-7496

MHTN

Mick Gaviglio

(801) 595-6700

(801) 595-6717

WSU

Monita Rodie

(801) 626-7108

(801) 626-7268

Ascent Construction

Brad L. Knowlton

(801) 299-1711

(801) 299-0663

Hogan Construction

John Cox

(801) 951-7000

(801) 951-7100

R & O Construction

Ken Warnick

(801) 627-1403

(801) 399-1480

No questions were submitted via e-mail.

End of Addendum #2




